Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

STATE OF CALI FORNI A BI D SUMMARY
02/ 24/ 05 I N SAN BERNARDI NO COUNTY | N AND
08-358424 NEAR YUCAI PA FROM 1. 0 KM EAST OF

DB GOALS:
PROPGOSALS | SSUED 22

NUMBER OF Bl DDERS 3

PROGRAM ELEMENTS
Bl D RANK
1
2
3

08- SBD- 38-9. 1/ R10. 1
M LL CREEK BRI DGE

W DEN BRI DGE

DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
FUND TOTAL HA21 2,408, 000

ENG NEERS EST 2,102,000.00 AMOUNT OVER

RAS

Bl D TOTAL Bl DDER | D

2,638, 364. 25 2

P O BOX 2150
SANTA FE SPRINGS CA 90670

3,039, 992. 00 1
I NC

P O BOX 1146
RI VERSI DE CA 92502

3, 086, 700. 00 3
I NC

26320 LESTER Cl RCLE
CORONA CA 92883

DEPARTMENT

BRYANT STREET TO 0.8 KM EAST OF

536, 364. 25

GRI FFI TH COVPANY

Rl VERSI DE CONSTRUCTI ON COVPANY

BEADOR CONSTRUCTI ON COVPANY

OF TRANSPORTATI ON Bl D245
PACE 1
02/ 28/ 05
CONTRACT CODE "A '
100 CONTRACT | TEMS

FEDERAL Al D ACST- P038- (014) E
P- P038- (014) E

TOTAL NUMBER OF WORKI NG DAYS 120

PERCENT OVER EST 25.52

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

562 207-1777
00000088
FAX 562 929- 3799

951 682-8308
00266222
FAX 951 682-8350

951 674-7352
00720483
FAX 951 674-7495



08- 358424 Bl D245

08- SBD- 38-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

02/ 24/ 05 02/ 28/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C L CONSTRUCTI ON CONCRETE BARRI ER
ONTARI O CA
ADAVS AND SM TH STEEL
OGDEN UT
CALMEX ENG NEERI NG ASPHALT
Rl VERSI DE CA
D C HUBBS FENCI NG AND METAL BEAM GUARD RAI L
YUCAI PA CA
LUNDEEN PAI NTI NG
FONTANA CA
MARI NA LANDSCAPE LANDSCAPI NG
ANAHEI M CA
PRECI SI ON COLD PLANE COLD PLANE
Rl VERSI DE CA
R AND D STEEL REBAR
COVPTON CA
STATEW DE SAFETY AND SI GNS TRAFFI C SI GNS
PONAY CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
VALLEY CONCRETE SHOTCRETE
SYLVAR CA

CONTI NUED ON NEXT PAGE



08- 358424
08- SBD- 38-9
02/ 24/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

02/ 28/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 WEST COAST DEMCLI TI ON
ANAHEI M CA

DEMOLI TI ON



08- 358424

08- SBD- 38-9 SUMMARY

02/ 24/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 4

02/ 28/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

BRAGG CRANE
LONG BEACH CA

D C HUBBS CONSTRUCTI ON
YUCAI PA CA

HARBER COVPANI ES
SAN BERNARDI NO CA

HYDRO SPROUT
ESCONDI DO CA

LUNDEEN
FONTANA CA

MATI CH CORPORATI ON
SAN BERNARDI NO CA

R M D REBAR
BLOOM NGTON CA

SQUTH WEST V DI TCH
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY | NC
RI ALTO CA

ASPHALT CONCRETE DI KE

STRUCTURAL STEEL

FENCI NG METAL BEAM GUARD RAI L AND CONCRETE BARRI ER

BRI DGE REMOVAL

ERCSI ON CONTROL

CLEAN AND PAI NT STEEL

ASPHALT CONCRETE PAVEMENT ( PORTI ON)

REI NFORCVENT

DI TCH LI NI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

STRI PI NG AND MARKI NG



08- 358424 Bl D245

08- SBD- 38-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

02/ 24/ 05 02/ 28/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C L CONSTRUCTI ON FORM BARRI ER WALL
POVONA CA
ADAVMS AND SM TH FURNI SH AND ERECT STRUCTURAL STEEL
LI NDON UT
CALMEX ENG NEERI NG ASPHALT CONCRETE
Rl VERSI DE CA
GRAND SERVI CE TECHNOLOGY ERCSI ON CONTRCL
ESCONDI DO CA
GRAND SERVI CE TECHNOLOGY M SCELLANEQUS, STORM WATER POLLUTI ON PREVENTI ON PLAN
ESCONDI DO CA
LUNDEEN PAI NTI NG CLEAN AND PAI NT STRUCTURAL STEEL
FONTANA CA
CUR VALLEY FENCE MVETAL BEAM GUARD RAI L AND FENCI NG
SAN BERNARDI NO CA
R AND D STEEL REI NFORCI NG STEEL
COVPTON CA
SUDAKAR COVPANY STRI PI NG

RI ALTO CA



08- 358424 Bl D245

08- SBD- 38-9 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
02/ 24/ 05 02/ 28/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 033309 CORRUGATED METAL PI PE TRACTI ON SAND EA 3 6, 100. 00 18, 300. 00

TRAP
2 071325 TEMPORARY FENCE ( TYPE ESA) M 220 58. 00 12, 760. 00
3 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 15, 000. 00 15, 000. 00
PREVENTI ON PLAN

4 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 45, 000. 00 45, 000. 00

5 074023 TEMPORARY ERGSI ON CONTROL HA 1.7 6, 000. 00 10, 200. 00

6 074029 TEMPORARY SI LT FENCE M 1, 000 12. 00 12, 000. 00

7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 000. 00 2, 000. 00

8 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 3, 000. 00 6, 000. 00

9 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 15, 000. 00 15, 000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 50, 000. 00 50, 000. 00
11 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 10 18. 00 180. 00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 800 1.25 2, 250. 00
13 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 260 28. 00 7,280. 00
14 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 2 1, 300. 00 2, 600. 00
15 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 83 3.25 269. 75
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 8, 500. 00 17, 000. 00
17 (S) 033310 FLASHI NG ARROW SI GN EA 2 3, 200. 00 6, 400. 00
18 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 620 65. 00 40, 300. 00
19 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 62 200. 00 12, 400. 00
20 (S) 129150 TEMPORARY TRAFFI C SCREEN M 620 17.50 10, 850. 00
21 150662 REMOVE METAL BEAM GUARD RAI LI NG M 160 48. 00 7, 680. 00
22 150710 REMOVE TRAFFI C STRI PE M 3, 260 .30 978. 00
23 033311 REMOVE TRAFFI C STRI PE ( YELLOW M 3, 260 .30 978. 00
24 150722 REMOVE PAVEMENT MARKER EA 470 .75 352. 50
25 150742 REMOVE ROADSI DE SI GN EA 9 170. 00 1, 530. 00
26 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 140 15. 00 17,100. 00
27 150805 REMOVE CULVERT M 19 150. 00 2, 850. 00
28 150820 REMOVE | NLET EA 1 2, 000. 00 2, 000. 00
29 150823 REMOVE DOVWADRAI N M 5 350. 00 1, 750. 00
30 150857 REMOVE ASPHALT CONCRETE SURFACI NG M 400 14. 00 5, 600. 00
31 151536 RECONSTRUCT FENCE ( TYPE BW M 130 42.00 5, 460. 00
32 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 620 112. 00 69, 440. 00
33 152299 RESET M LEPGCST NMARKER EA 4 53. 00 212. 00
34 152320 RESET ROADSI DE SI GN EA 3 375. 00 1,125.00
35 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 12 75. 00 900. 00
36 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 9, 680 4.00 38, 720. 00



08- 358424 Bl D245

08- SBD- 38- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
02/ 24/ 05 02/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 630 16. 00 10, 080. 00
38 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 38, 000. 00 38, 000. 00
39 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4. 500. 00 4, 500. 00
40 190101 ROADWAY EXCAVATI ON MB 7, 350 19. 00 139, 650. 00
41 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 6, 000. 00 6, 000. 00
42 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 60 250. 00 15, 000. 00
43 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 190 60. 00 11, 400. 00
44 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) MB 1, 030 50. 00 51, 500. 00
45 (F) 192051 STRUCTURE EXCAVATI ON ( TYPE Y) VB 9 200. 00 1, 800. 00
(AERI ALLY DEPOSI TED LEAD)
46 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 17 850. 00 14, 450. 00
47 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) MB 670 50. 00 33, 500. 00
48 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 70 105. 00 7, 350. 00
VALL)
49 (F) 049811 REI NFORCED CONCRETE BACKFI LL VB 44 200. 00 8, 800. 00
50 194001 DI TCH EXCAVATI ON VB 490 12. 50 6, 125. 00
51 (S) 203001 EROSI ON CONTROL ( BLANKET) M2 3, 000 2. 60 7, 800. 00
52 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2,330 1.50 3, 495. 00
53 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 3, 450 2.25 7,762. 50
54 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 45 95. 00 4, 275. 00
55 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 330 .75 247. 50
56 260201 CLASS 2 AGGREGATE BASE VB 1, 080 100. 00 108, 000. 00
57 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 2, 850 82. 00 233, 700. 00
58 390146 ASPHALT CONCRETE (TYPE A, 12.5- M TONN 460 47.50 21, 850. 00
MAXI MUM GRADI NG)
59 033312 ASPHALT CONCRETE TONN 95 48. 00 4, 560. 00
(TYPE A, 9.5 MM MAXI MUM GRADI NG)
60 390189 ASPHALT CONCRETE (TYPE A, 19-M TONN 1, 450 66. 00 95, 700. 00
MAXI MUM GRADI NG)
61 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 350 32.00 11, 200. 00
AREA)
62 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 280 4.00 1, 120. 00
63 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 25 4.00 100. 00
64 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 810 4.00 3, 240. 00
65 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 500 4.00 2, 000. 00
66 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 20 300. 00 6, 000. 00
67 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 31 475. 00 14, 725. 00
68 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 160 1, 350. 00 216, 000. 00



08- 358424 Bl D245

08- SBD- 38- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
02/ 24/ 05 02/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
69 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 250 675. 00 168, 750. 00
70 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.3 4,500. 00 14, 850. 00
71 511106 DRI LL AND BOND DOWEL M 34 375. 00 12, 750. 00
72 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 16 3, 700. 00 59, 200. 00
73 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 640 36. 00 23, 040. 00
74 (S) 519117 JONT SEAL (MR 30 MV) M 6 500. 00 3, 000. 00
75 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 25, 300 2.10 53, 130. 00
76 ( SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 22, 700 2.00 45, 400. 00
77 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 60, 000 2.65 159, 000. 00
78 ( SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 60, 000 1. 20 72, 000. 00
79 566011 ROADSI DE SI GN - ONE POST EA 5 470. 00 2, 350. 00
80 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 25, 000. 00 25, 000. 00
81 664014 450 MM CORRUGATED STEEL Pl PE M 13 280. 00 3, 640. 00
(1.63 MM THI CK)
82 664020 600 MV CORRUGATED STEEL Pl PE M 45 312. 00 14, 040. 00
(2.01 MM THI CK)
83 692385 450 MM ANCHOR ASSEMBLY EA 3 255. 00 765. 00
84 692386 600 MM ANCHOR ASSEMBLY EA 2 350. 00 700. 00
85 705044 450 MM STEEL FLARED END SECTI ON EA 1 150. 00 150. 00
86 705045 600 MM STEEL FLARED END SECTI ON EA 3 575. 00 1, 725. 00
87 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 45 170. 00 7, 650. 00
88 721420 CONCRETE (DI TCH LI NI NG) VB 90 390. 00 35, 100. 00
89 729010 ROCK SLOPE PROTECTI ON FABRI C MR 74 13. 00 962. 00
90 820107 DEL| NEATOR ( CLASS 1) EA 82 53. 00 4,346. 00
91 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 350 125. 00 43, 750. 00
92 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 2, 050. 00 8, 200. 00
93 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 3, 400. 00 23, 800. 00
94 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 1, 500. 00 3, 000. 00
95 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 100 300. 00 30, 000. 00
96 (F) 839726 CONCRETE BARRI ER ( TYPE 736A) M 65 330. 00 21, 450. 00
97 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 7 37.00 259. 00
98 840560 THERVOPLASTI C TRAFFI C STRI PE M 4, 890 . 80 3,912. 00
( SPRAYABLE)
99 (S) 850122 PAVEMENT MARKER EA 450 9. 00 4, 050. 00
( RETROREFLECT| VE- RECESSED)
100 999990 MOBI LI ZATI ON LS LUMP SUM 260, 000. 00 260, 000. 00

TOTAL 2,638, 364. 25



08- 358424 Bl D245
08- SBD- 38-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
02/ 24/ 05 02/ 28/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 6, 500. 00 19500. 00 5, 500. 00 16500. 00
2 50. 00 11000. 00 25.00 5500. 00
3 5, 000. 00 5000. 00 3, 500. 00 3500. 00
4 20, 000. 00 20000. 00 10, 750. 00 10750. 00
5 1, 500. 00 2550. 00 3, 200. 00 5440. 00
6 8. 00 8000. 00 13. 00 13000. 00
7 2,500. 00 5000. 00 2,150. 00 4300. 00
8 3, 500. 00 7000. 00 4,100. 00 8200. 00
9 12, 000. 00 12000. 00 9, 750. 00 9750. 00
10 200, 000. 00 200000. 00 106, 799. 00 106799. 00
11 20. 00 200. 00 21.50 215. 00
12 1.50 2700. 00 1.10 1980. 00
13 30. 00 7800. 00 27.00 7020. 00
14 1, 000. 00 2000. 00 1, 300. 00 2600. 00
15 4.00 332.00 4.00 332.00
16 10, 000. 00 20000. 00 10, 750. 00 21500. 00
17 2,500. 00 5000. 00 1, 750. 00 3500. 00
18 40. 00 24800. 00 70. 00 43400. 00
19 250. 00 15500. 00 195. 00 12090. 00
20 10. 00 6200. 00 9. 00 5580. 00
21 50. 00 8000. 00 41. 00 6560. 00
22 .50 1630. 00 .30 978. 00
23 .50 1630. 00 .30 978. 00
24 1.00 470. 00 1.00 470. 00
25 100. 00 900. 00 215. 00 1935. 00
26 5.00 5700. 00 7.10 8094. 00
27 30. 00 570. 00 170. 00 3230. 00
28 700. 00 700. 00 2, 150. 00 2150. 00
29 85. 00 425. 00 430. 00 2150. 00
30 15. 00 6000. 00 27.00 10800. 00
31 40. 00 5200. 00 27.00 3510. 00
32 80. 00 49600. 00 65. 00 40300. 00
33 100. 00 400. 00 54. 00 216. 00
34 300. 00 900. 00 400. 00 1200. 00
35 20. 00 240. 00 135. 00 1620. 00
36 2.00 19360. 00 2.25 21780. 00
37 15. 00 9450. 00 17.50 11025. 00
38 38, 000. 00 38000. 00 38, 000. 00 38000. 00
39 4, 500. 00 4500. 00 4, 500. 00 4500. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

08- 358424
08- SBD- 38-9
02/ 24/ 05

.50

308700.
5000.
22500.
16150.
128750.
3465.
9350.
50250.
10500.
15400.
12250.
7500.
3495.
7245.
4500.
330.
70200.
242250.
29900.
6175.
87000.
8750.
1120.
100.
3240.
2000.
6000.
11625.
150400.
162500.
7425.
5100.
40000.
25600.
4500.
101200.
68100.
300000.
90000.

SUMMARY

200.

OF

.90

REMA/

360150.
10750.
21600.
21850.

154500.

2700.
16150.
56950.
10850.
21560.
26950.

6000.

1864.

4140.

5400.

825.
58320.

270750.
39100.
19000.

108750.
12250.

1400.
225.
3645.
2250.
7000.
13485.

272000.

190000.
13200.

3230.
38400.
45440.

2160.
50600.
45400.

204000.
54000.

N |

N G

B I

DDERS

Bl D245
PAGE 10
02/ 28/ 05



08- 358424 Bl D245

08- SBD- 38-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
02/ 24/ 05 02/ 28/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

79 275.00 1375. 00 475. 00 2375. 00
80 45, 000. 00 45000. 00 32, 250. 00 32250. 00
81 325. 00 4225. 00 330. 00 4290. 00
82 535. 00 24075. 00 325. 00 14625. 00
83 300. 00 900. 00 550. 00 1650. 00
84 325. 00 650. 00 430. 00 860. 00
85 325. 00 325. 00 380. 00 380. 00
86 375. 00 1125. 00 430. 00 1290. 00
87 150. 00 6750. 00 240. 00 10800. 00
88 400. 00 36000. 00 600. 00 54000. 00
89 10. 00 740. 00 15. 00 1110. 00
90 65. 00 5330. 00 55. 00 4510. 00
91 90. 00 31500. 00 100. 00 35000. 00
92 4,500. 00 18000. 00 4,200. 00 16800. 00
93 3, 500. 00 24500. 00 3,225.00 22575. 00
94 1, 000. 00 2000. 00 860. 00 1720. 00
95 400. 00 40000. 00 325. 00 32500. 00
96 400. 00 26000. 00 450. 00 29250. 00
97 40. 00 280. 00 47.00 329. 00
98 1.00 4890. 00 1.00 4890. 00
99 10. 00 4500. 00 10. 00 4500. 00
100 205, 000. 00 205000. 00 192, 700. 00 192700. 00

TOT 3, 039, 992. 00 3, 086, 700. 00



